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H Cost of Construction Materials

Unit Typical CMU Estimate 1 Estimate 2 - Estimate 3 - $320/
Construction -$1000/m2 $400/m2 m2
Estimates in St.
Marc Haiti
1 Rebar (ridged)
2 1/2” $1.10/ kg $8.75/9 mbar |$9/9 m bar
3 3/8” $1.10/ kg $6.25/9mbar |$5/9 m bar
4 1/4” $1.10/ kg $1.50/9mbar |$2.25/9 m bar
5 5/8” $1.10/ kg $26 / 9-12 m bar
6 1 bag = 42.5 kg | Cement $7.5 $8.13 $7.5
7 m3 Sand * $16.25 $16.67 $21.25
8 $0.52/ Unit Crushed gravel * | $21.25 $25 $25
9 CMU (ext. walls) | $0.52 $3.12 $0.5
15x40x20 cm
10 | Unit CMU (int. walls) $0.47 $2.5 $0.38
10x40x20 cm
" Steel ties (for $1.38 / kg
rebar)
12 |ms3 Flat Rocks (used | $35 $25
for foundations)
13 ms Limestone- $21.25 $20.83 $22.5
hard (used for
foundations)
14 Plywood
15 | Sheet 3/4” $42.50 $35 $40
(unprocessed)
16 Sheet 1/2” $26.25 $26.25
17 Sheet 1/4” $13.75 $13.13
18 | Unit Wood 1”x4”x16” $8 / unit $6.88 / unit
19 Nails (6”,8”) $1.94 / kg $25.62 - 31.25/
case
20 Boards $25 $21.25
1"X12”X16”
21 Unit 3m x 1m) | Metal Sheets (for | $1.88 $1.75
roofing)
22 Windows - Sliding | $215.20 / m2
23 Windows - $134.50 / m?2
Rotating Panels
24 | Unit Door - Wood $312.50 - $62.50 (prefab)

$437.50
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ARCHITECTURAL & CONSTRUCTION RESEARCH | EXISTING HOUSING

Unit Typical CMU Estimate 1 Estimate 2 - Estimate 3 -
Construction -$1000/m2 $400/m2 $320/m2
Estimates in St. Marc
Haiti
25
26 Bathroom sink (fixture | $160 $150-93.75
alone)
27 Bathroom sink (fixture + | $437.5
installation)
28 Toilet (fixture alone) $150 $118.75 - 68.75
29 Toilet (fixture + $375
plumbing incorporation)
30 Refrigerator $487 - 875 $700-800
31 Kitchen Sink $100 - $112.50 $150-118.75
32 Counters
33 Cabinets
34 Gardening
35 | m2 Flooring - Ceramic Tile $13.75
36 Ovens $700
37 Incorporation of $125 per room
electricity
38 Water $2.02 / m3
39 Electricity $0.32 / Kw
40 Estimations
41 Skilled Labor $10-12.50 / day
42 Construction Costs $1000/ m2 $400/ sg m $325/sgm
(max)
43 Unskilled Labor $6.25 / day $6.24 / day
44 Unskilled Labor $11.25 / day
Supervisor
45 Labor $350-400/sg. m | $40-60/sqg. m
46 % of ttl construc- | % of ttl con-
tion cost struction cost
47 Micsellaneous 10%
48 Transportation & 7%
Handling
49 Supervision & Execution | 10-20% 12-15%
(Engineering)
50 Architect Costs 5-7% 4-7%
51 Labor (including 15%-25%
electricians/plumbers)




